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Developer Responsibility Acknowledgement 

 
Project Name/Location:          
Developer Name:            
KUA Project No. EO00      Date:      
Site Contractor Name:           
 
Upon signing this document, the developer of said project realizes and agrees to address all items related to the installation of 
electric infrastructure.  All stated requirements herein are part of the line extension contract requirements and are reiterated again 
so that everyone knows their responsibilities in order to assure said work by both parties is handled in a timely manner.   
 
It is the responsibility of the developer to: (1) establish final grade within a 10 ft. radius of KUA’s equipment so that his 
subcontractors installs all conduit at the proper depth and that pad-mounted equipment is set at the proper depth; (2) establish 
property corners and related GPS/survey coordinates to verify that conduit stub-ups and equipment are set at the property corners 
as shown on the conduit layout plan; (3) establish final grade of the roads so that all conduit crossings are at least 42” deep from 
top of conduit to final road grade; (4) establish curb grade and use this grade when installing all conduits along the roadside of 
property; (5) establish final grade from the electric infrastructure to the individual house meters between the houses so that all 
service conduits are installed at a depth of at least 24” from top of conduit to final grade; (6) verify that all conduit stub-ups 
contain mule tap and are clustered per KUA’s underground standard requirements; (7) verify that no conduit is under any 
structure nor that any electric infrastructure is hid behind any structural walls; (8) provide the final plat and easement deeds that 
show that all electric infrastructure for this project including road crossing on private roads have been recorded and submitted to 
KUA (The typical utility easement is 10 foot roadside and 5 foot side easement within subdivisions and 10 foot utility easement 
centered on primary conduits for all other developments); and (9) inform KUA if the service main is greater than 200 Amps.  If 
the service main is greater than 200 Amps, KUA will require a different meter can type to be installed. Refer to KUA’s meter 
requirements for such service requirements.   
 
Based on the current supply chain processes throughout the U.S.A., the possible time to secure various materials types that may 
be required for your project are as follows: 
 
Primary Cable = 38-50 weeks  Pad mount junction boxes = 25 weeks  Light Poles = 20 weeks 
Secondary Cable = 40 weeks  Pad mount switch gear = 64 weeks  Meter Cans = 36 weeks 
Distribution Pole = 14 – 38 weeks Light Fixtures = 10-28 weeks   Meters = 52 weeks 
Single Phase Pad mount transformer = 64 weeks  Aluminum Light Poles = 18 – 32 weeks    
3 Phase Pad mount transformer (< 500 KVA) = 64 weeks 3 Phase Pad mount transformer (> 750 KVA) = 130 weeks 
 
KUA will be making every effort to secure materials in a timely manner, but we bring this to your attention so that the developer 
is aware that such shortages may occur and delay when KUA is able to mobilize and begin installing said electric infrastructure. 
Note that said materials for your project are not ordered until the line extension contract has been signed and payment has been 
rendered. 
 
The developer herein agrees to contact KUA’s Customer Service’s Dept. for all meter inquiries (temporary, TUG, or permanent 
power request) before calling for electric inspections on said individual parcels. The developer also herein understands and 
agrees to the fact that KUA reserves the right to restrict meter installation until all responsibilities mentioned are addressed. In 
the event that any electric infrastructure has to be removed, lowered, raised, or relocated due to the fact that requirement herein 
this document was not addressed, the developer agrees to pay KUA for such cost.  The developer also hereby understands and 
agrees that the conduit has been installed per the drawings provided by KUA and per the KUA underground conduit standards. 
 
Developer Representative (signature):          
 
Developer Representative (print name):           
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